


PUNJAB SMALL INDUSTRIES & EXPORT CORPORATION LTD., CHD.

CORRIGENDUM

The tender for the work of Providing & Laying of New DI Water Supply Line along Plot No. D-133 (C) to C-151 at IFP Phase-VII, Mohali which was earlier to be received on 27.3.2018 at 3.00 PM is extended upto 4.4.2018 at 3.00 PM. Other terms and conditions are the same as already uploaded in web site. www.psiec.in.


Executive Engineer-III
PSIEC, Chandigarh